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QUOTE REQUEST
FOR

Ashton Oaks Drainage Repair

PART I: OVERVIEW

1.1 Background

The Parish requires a Contractor to remove and replace concrete panels and concrete
driveway, reseal catch basin and sodding located at 476 East Redbud Dr (R08I080; S26-
T8-R14); 300 Ironwood Dr (R081082; S26-T8-R14); 508 JP Court (R081092; S26-T8-R11)
in Slidell, Louisiana.

1.2 Definitions

A. Shall — The term “shall” denotes mandatory requirements.

B. Must - The term “must” denotes mandatory requirements.

C. May - The term “may” denotes an advisory or permissible action.

D. Should — The term “should” denotes a desirable action.

E. Contractor — A Respondent who contracts with the Parish.

F. Parish - St. Tammany Parish Government.

G. Discussions- For the purposes of this Quote Request, a formal, structured means of conducting
written or oral communications/presentations with responsible Respondents who submit quotes

in response to this Quote Request.

H. Quote Request — The Quote Request and any attachments and amendments thereto.

I. Respondent — Person or entity responding to this Quote Request.

J. Agreement — A contract between the Contractor and the Parish.



1.3 Schedule of Events

Date Time (CT)
Quote Due Date April 4, 2023 2:00 PM
Inquiry Deadline March 28, 2023 2:00 PM
Contract Initiation TBD

NOTE: The Parish reserves the right to revise this schedule. Any such revision will be
formalized by the issuance of an addendum to the Quote Request.

1.4 Quote Submittal

The Quote package is available online  www.bidexpress.com or LaPAC
https://wwwcfprd.doa.louisiana.gov/osp/lapac/pubmain.cfm. It is the Vendor's responsibility to
check Bid Express or LaPAC frequently for any possible addenda that may be issued. The Parish
is not responsible for a Vendor's failure to download any addenda documents required to
complete a submission.

All quotes shall be in writing and shall be received by the Procurement Department no later than
the date and time shown in the Schedule of Events.

Important - - Clearly mark outside of the sealed envelope, box or package with the following
information and format. Quotes without this information may be deemed non-responsive:

X Name and Address of the Quoter

X The State Contractor’s License Number of the Quoter (if the work is estimated at
$50k or more)

X Quote Request Name: Ashton Oaks Drainage Repair

X Quote Request #: 23-7-1

X Quote Due Date: April 4, 2023

Quotes may only be sent via certified mail, hand-delivery or courier service to our physical
location at:

St. Tammany Parish Government Procurement Department
21454 Koop Drive, Suite 2F
Mandeville, Louisiana 70471

Respondent is solely responsible for ensuring that its courier service provider makes inside
deliveries to our physical location. The Parish is not responsible for any delays caused by the
Respondent’s chosen means of proposal delivery.

Respondent is solely responsible for the timely delivery of its proposal. Failure to meet the Quote
Due Date shall result in rejection of the quote.


http://www.bidexpress.com/

In the event that Contractor is a member of a corporation, partnership, L.L.C., L.L.P., or any other
juridical entity, as an additional provision, Contractor should supply a certified copy of a corporate
resolution or other written evidence of authority of person signing the quote/proposal.

QUOTES SHALL BE OPENED PUBLICLY AT THE PHYSICAL LOCATION IDENTIFIED
ABOVE AND ONLY RESPONDENTS SUBMITTING QUOTES SHALL BE IDENTIFIED ALOUD.

PART Il: SCOPE OF WORK/SERVICES

2.1 Scope of Work/Services

Contractor must provide all labor, materials, tools, and equipment to repair the drainage
as specified located at 476 East Redbud Dr (R081080; S26-T8-R14); 300 Ironwood Dr
(RO8I082; S26-T8-R14); 508 JP Court (R081092; S26-T8-R11) in Slidell, Louisiana.

The time period of completion is 45 days from Notice to Proceed issued by the Parish.

Any work that may be reasonably inferred from the specifications or drawings as being required
to produce the intended result shall be supplied whether or not it is specifically called for. Work,
materials or equipment described herein which so applied to this project are covered by a well-
known technical meaning or specification shall be deemed to be governed by such recognized
standards unless specifically excluded.

If the contractor has not done business with the Parish, the contractor should submit a W-9 with
their response.

2.2 Period of Agreement

The term of any contract resulting from this solicitation shall begin on the date of the Parish
President’s signature or approval in writing by the Parish President or designee. The contract
shall terminate pursuant to the terms and conditions of section 5.30 herein, the terms and
conditions of the contract, operation of law, as agreed between the parties, or upon satisfactory
completion of all services and obligations described in the contract.

2.3 Price Schedule

Prices quoted by the Respondent shall be firm for the term of the contract.

2.4 Deliverables

The deliverables listed in this section are the minimum desired from the successful Respondent.
Every Respondent should describe what deliverables will be provided per their quote and how
the proposed deliverables will be provided.



2.5 Licensing Required

If the estimated cost of the work is $50k or more a Contractor licensed by the State to do the type
of work indicated in Section 2.1 may submit a quote. The Respondent’s signature on the quote
certifies that he holds an active license under the provisions of Chapter 24 of the Louisiana
Revised Statutes, Title 37. Failure to be properly licensed constitutes authority for the Parish to
reject the quote. The Parish reserves the right to require a Contractor licensed for less than $50k
depending on the requiements set forth in Section 2.1 and shall provide within 10 days after being
notified of an Award.

PART Ill: EVALUATION

The quotes will be evaluated in light of the material and the substantiating evidence presented to
the Parish, not on the basis of what may be inferred.

The lowest monetary quote in compliance with the Quote Request will be awarded the contract.

Only for the purpose of interpretation of the quote, when applicable, written words shall govern if
a conflict exists between words and numerals.

PART IV: PERFORMANCE STANDARDS

4.1 Performance Requirements

4.1.1 Shop drawings, Brochures and Samples

After checking and verifying all field measurements, Contractor shall submit to the Parish for
approval, five copies (or at the Parish's option, one reproducible copy) of all shop drawings, which
shall have been checked by and stamped with the approval of Contractor and identified as the
Parish may require. The data shown on the shop drawings will be complete with respect to
dimensions, design criteria, materials of construction and the like to enable the Parish to review
the information as required.

Contractor shall also submit to the Parish, for review with such promptness as to cause no delay
in work, all samples as required by the contract documents. All samples will have been checked
by and stamped with the approval of Contractor identified clearly as to material, manufacturer,
any pertinent catalog numbers and the use for which intended. At the time of each submission,
Contractor shall in writing call the Parish's attention to any deviations that the shop drawings or
samples may have from the requirements of the contract documents.

The Parish will review with reasonable promptness shop drawings and samples, but its review
shall be only for conformance with the design concept of the project and for compliance with the
information given in the contract documents. The review of a separate item as such will not
indicate approval of the assembly in which the item functions. Contractor shall make any
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corrections required by the Parish and shall return the required number of corrected copies of
shop drawings and resubmit new samples for review. Contractor shall direct specific attention in
writing or on resubmitted shop drawings to revisions other than the corrections called for by the
Parish on previous submissions. Contractor's stamp of approval on any shop drawing or sample
shall constitute a representation to the Parish that Contractor has determined and verified all
guantities, dimensions, field construction criteria, materials catalog numbers and similar data and
thereafter assumes full responsibility for doing so, and that it has reviewed or coordinated each
shop drawing or sample with the requirements of the work and the contract documents.

Where a shop drawing or sample submission is required by the specifications, no related work
shall be commenced until the submission has been reviewed by the Parish. A copy of each
reviewed shop drawing and each inspected sample shall be kept in good order by Contractor at
the site and shall be available to the Parish.

The Parish's review of shop drawings or samples shall not relieve Contractor from its responsibility
for any deviations from the requirements of the contract documents unless Contractor has in
writing called the Parish's attention to such deviation at the time of submission and the Parish has
given written approval to the specific deviation, nor shall any review by the Parish relieve
Contractor from responsibility for errors or omissions in the shop drawings. The mere submittal of
shop drawings which contain deviations from the requirements of plans, specifications and/or
previous submittals in itself does not satisfy this requirement.

4.1.2 Record Drawings

The Contractor shall keep an accurate record in a manner approved by the Parish of all changes
in the contract documents during construction. In work concerning underground utilities, the
Contractor shall keep an accurate record in a manner approved by the Parish of all valves, fittings,
etc. Before the work is accepted by the Parish, and said acceptance is recorded, the Contractor
shall furnish the Parish a copy of this record.

Contractor shall keep an accurate drawing measured in the field to the nearest 0.1' of the location
of all sewer house connections. The location shown shall be the end of the connection at the
property line measured along the main line of pipe from a manhole.

Contractor shall keep an accurate drawing of the storm water drainage collection system. Inverts
to the nearest 0.01' and top of castings shall be shown as well as location of all structures to the
nearest 0.1'. Upon completion of the work, the plan will be given to the Parish.

4.1.3 Progress of Work

Contractor shall conduct the work in such a professional manner and with sufficient materials,
equipment and labor as is considered necessary to ensure its completion within the time limit
specified.

The Parish shall issue a Notice to Proceed to the Contractor within twenty (20) calendar days
from the date of execution of the contract. Upon mutual consent by both parties, the Notice to
Proceed may be extended. The Contractor is to commence work under the contract within ten
(10) calendar days from the date the Notice to Proceed is issued by the Parish.

The Contractor, immediately after being awarded the contract, shall prepare and submit for the
Parish's approval an estimated progress schedule for the work to be performed, as well as a
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construction signing layout for all roads within the project area. The Contractor shall not start work
or request partial payment until the work schedule has been submitted to the Parish for approval.

Revisions to the original schedule will be made based on extension of days granted for inclement
weather or change orders issued under the contract. No other revision shall be made which affects
the original completion or updated completion date, whichever is applicable.

Failure of the Contractor to submit an estimated progress schedule or to complete timely and on
schedule the work shown on the progress schedule negates any and all causes or claims by the
Contractor for accelerated completion damages. These accelerated damage claims shall be
deemed forfeited.

Meetings will be held as often as necessary to expedite the progress of the job. Meetings will be
held during normal working hours at the jobsite and shall be mandatory for the Contractor and all
subcontractors working on the project. Meetings may be requested by the Parish at any time and
at the discretion of the Parish.

4.1.4 The Parish’s Right to Proceed with Portions of the Work

Upon failure of the Contractor to comply with any notice given in accordance with the provisions
hereof, the Parish shall have the alternative right, instead of assuming charge of the entire work,
to place additional forces, tools, equipment and materials on parts of the work. The cost incurred
by the Parish in carrying on such parts of the work shall be payable by the Contractor. Such work
shall be deemed to be carried on by the Parish on account of the Contractor. The Parish may
retain all amounts of the cost of such work from any sum due Contractor or those funds that may
become due to Contractor under the contract.

The Parish may perform additional work related to the project by itself or it may let any other direct
contract which may contain similar general conditions. Contractor shall afford the other
Contractors who are parties to such different contracts (or the Parish, if it is performing the
additional work itself) reasonable opportunity for the introduction and storage of materials and
equipment and the execution of work, and shall properly connect and coordinate its work with the
subsequent work.

If any part of Contractor's work depends upon proper execution or results upon the work of any
such other Contractor (or the Parish), Contractor shall inspect and promptly report to the Parish
in writing any defects or deficiencies in such work that render it unsuitable for such proper
execution and results. Failure to so report shall constitute an acceptance of the other work as fit
and proper for the relationship of its work except as to defects and deficiencies which may appear
in the other work after the execution of its work.

Whatever work is being done by the Parish, other Contractors or by this Contractor, the parties
shall respect the various interests of the other parties at all times. The Parish may, at its sole
discretion, establish additional rules and regulations concerning such orderly respect of the rights
of various interests.

Contractor shall do all cutting, fitting and patching of its work that may be required to integrate its
several parts properly and fit to receive or be received by such other work. Contractor shall not
endanger any work of others by cutting, excavating or otherwise altering work and will only alter
work with the written consent of the Parish and of the other Contractors whose work will be
affected.
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If the performance of additional work by other Contractors or the Parish is not noted in the contract
documents, written notice thereof shall be given to Contractor prior to starting any such additional
work. If Contractor believes that the performance of such additional work by the Parish or others
may cause additional expense or entitles an extension of the contract time, the Contractor may
make a claim therefor. The claim must be in writing to the Parish within thirty (30) calendar days
of receipt of notice from the Parish of the planned additional work by others.

4.1.5 Time of Completion

The Notice to Proceed will stipulate the date on which the Contractor shall begin work. That date
shall be the beginning of the contract time charges.

Contractor shall notify the Parish through its duly authorized representative, in advance, of where
Contractor’s work shall commence each day. A daily log shall be maintained by Contractor to
establish dates, times, persons contacted, and location of work. Specific notice shall be made to
the Parish if the Contractor plans to work on Saturday, Sunday, or a Parish approved holiday. If
notice is not received, no consideration will be given for inclement weather and same shall be
considered a valid work day.

The work covered by the plans, specifications and contract documents must be completed
sufficiently for acceptance within the number of calendar days specified in the quote and/or the
contract, commencing from the date specified in the Notice to Proceed. It is hereby understood
and mutually agreed, by and between the Contractor and the Parish, that the time of completion
is an essential condition of the contract, and it is further mutually understood and agreed that if
the Contractor shall neglect, fail or refuse to complete the work within the time specified, or any
proper extension thereof granted by the Parish, then the Contractor does hereby agree, as partial
consideration for the awarding of the contract, to pay the Parish $500.00 per day as specified in
the contract, not as a penalty, but as liquidated damages for such breach of contract for each and
every calendar day that the Contractor shall be in default after the time stipulated in the contract
for completing the work. It is specifically understood that the Parish shall also be entitled to receive
a reasonable attorney fee and all costs in the event that Contractor fails to adhere to this
agreement and the contract is referred to counsel for any reason whatsoever. Reasonable
attorney fees shall be the prevailing hourly rate of the private sector, and in no event shall the
hourly rate be less than $175.00 per hour. All attorney fees shall be paid to the operating budget
of the Office of the Parish President.

Prior to final payment, the Contractor may, in writing to the Parish, certify that the entire project is
substantially complete and request that the Parish or its agent issue a certificate of Substantial
Completion.

The Parish may grant an extension(s) of time to the Contractor for unusual circumstances which
are beyond the control of the Contractor and could not reasonably be foreseen by the Contractor
prior to submission of its quote. Any such request must be made in writing to the Parish within
seven (7) calendar days following the event occasioning the delay. The Parish shall have the
exclusive and unilateral authority to determine, grant, and/or deny the validity of any such claim.

Extensions of time for inclement weather shall be processed as follows:
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Commencing on the start date of each job, the Parish Inspector assigned to same shall keep a
weekly log, indicating on each day whether inclement weather has prohibited the Contractor from
working on any project within the specific job, based upon the following:

1. Should the Contractor prepare to begin work on any day in which inclement
weather, or the conditions resulting from the weather, prevent work from beginning
at the usual starting time, and the crew is dismissed as a result, the Contractor will
not be charged for a working day whether or not conditions change during the day
and the rest of the day becomes suitable for work.

2. If weather conditions on the previous day prevent Contractor from performing work
scheduled, provided that no other work can be performed on any project within the
package. The Parish Inspector shall determine if it is financially reasonable to
require the Contractor to deviate from the schedule and relocate to another
location.

3. If the Contractor is unable to work at least 60% of the normal work day due to
inclement weather, provided that a normal working force is engaged on the job.

Any dispute of weather conditions as related to a specific job shall be settled by records of the
National Weather Service.

4.1.6 Extensions of Time for Change Orders

When a change order is issued, the Parish and Contractor will agree on a reasonable time
extension, if any, to implement such change. Consideration shall be given for, but not limited to,
the following:

If material has to be ordered;
Remohilization and or relocation of equipment to perform task; and
Reasonable time frame to complete additional work.

Time extensions for change orders shall be reflected on the official document signed by the Parish
and Contractor.

At the end of each month, the Parish or its agent will furnish to the Contractor a monthly statement
which reflects the number of approved days added to the contract. The Contractor will be allowed
fourteen (14) calendar days in which to file a written protest setting forth in what respect the
monthly statement is incorrect; otherwise, the statement shall be considered accepted by the
Contractor as correct.

Apart from extension of time for unavoidable delays, no payment or allowance of any kind shall
be made to the Contractor as compensation for damages because of hindrance or delay for any
cause in the progress of the work, whether such delay be avoidable or unavoidable.

4.1.7 Liquidated Damages
In case the work is not completed in every respect within the time that may be extended, it is
understood and agreed that per diem deductions of the sum of $500.00 for liquidated damages,

as stipulated in the quote and/or contract, shall be made from the total contract price for each and
every calendar day after and exclusive of the day on which completion was required, and up to
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the completion of the work and acceptance thereof by the Parish. It is understood and agreed that
time is of the essence to the contract, and the above sum being specifically herein agreed upon
in advance as the measure of damages to the Parish on account of such delay in the completion
of the work. It is further agreed that the expiration of the term herein assigned or as may be
extended for performing the work shall, ipso facto, constitute a putting in default, the Contractor
hereby waiving any and all notice of default. The Contractor agrees and consents that the contract
price, reduced by the aggregate of the entire damages so deducted, shall be accepted in full
satisfaction of all work executed under the contract. It is further understood and agreed that
Contractor shall be liable for a reasonable attorney fee and all costs associated with any breach
of this agreement, including but not limited to this subsection. In the event that any dispute or
breach herein causes referrals to counsel, then Contractor agrees to pay a reasonable attorney
fee at the prevailing hourly rate of the private sector. In no event shall the hourly rate be less than
$175.00 per hour.

4.1.8 Labor, Materials, Equipment, Supervision, Permits and Taxes

The Contractor shall provide and pay for all labor, materials, equipment, supervision,
subcontracting, transportation, tools, fuel, power, water, sanitary facilities and all incidentals
necessary for the completion of the work in substantial conformance with the contract documents.

The Contractor shall provide competent, suitably qualified personnel to survey and lay out the
work and perform construction as required by the contract documents. It shall at all times maintain
good discipline and order at the site.

Unless otherwise specifically provided for in the specifications, all workmanship, equipment,
materials, and articles incorporated in the work covered by the contract are to be new and of the
best grade of their respective kinds for the purpose intended. Samples of materials furnished
under the contract shall be submitted for approval to the Parish when and as directed.

Whenever a material or article required is specified or shown on the plans by using the name of
a proprietary product or of a particular manufacturer or vendor, any material or article which shall
perform adequately the duties imposed by the general design will be considered equal, and
satisfactory, providing the material or article so proposed is of equal substance and function and
that all technical data concerning the proposed substitution be approved by the Parish prior to the
submission of a quote. The Parish shall have the exclusive and unilateral discretion to determine
guality and suitability.

Materials shall be properly and securely stored so as to ensure the preservation of quality and
fitness for the work, and in a manner that leaves the material accessible to inspection. Materials
or equipment may not be stored on the site in a manner such that it will interfere with the continued
operation of streets and driveways or other Contractors working on the site.

The Contractor, by entering into the contract for this work, sets itself forth as an expert in the field
of construction and it shall supervise and direct the work efficiently and with its best skill and
attention. It shall be solely responsible for the means, methods, techniques, sequences and
procedures of construction.

Contractor shall keep on the work, at all times during its progress, a competent resident
superintendent, who shall not be replaced without written notice to the Parish except under
extraordinary circumstances. The superintendent will be Contractor's representative at the site
and shall have authority to act on behalf of Contractor. All communications given to the
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superintendent shall be as binding as if given to the Contractor. The Parish specifically reserves
the right to approve and/or disapprove the retention of a new superintendent, all to not be
unreasonably withheld.

Any foreman or workman employed on this project who disregards orders or instructions, does
not perform his work in a proper and skillful manner, or is otherwise objectionable, shall, at the
written request of the Parish, be removed from the work and shall be replaced by a suitable
foreman or workman.

The Contractor and/or its assigned representative shall personally ensure that all subcontracts
and divisions of the work are executed in a proper and workmanlike manner, on scheduled time,
and with due and proper cooperation.

Failure of the Contractor to keep the necessary qualified personnel on the work shall be
considered cause for termination of the contract by the Parish.

Only equipment in good working order and suitable for the type of work involved shall be brought
onto the job and used by the Contractor. The Contractor is solely responsible for the proper
maintenance and use of its equipment and shall hold the Parish harmless from any damages or
suits for damages arising out of the improper selection or use of equipment. No piece of
equipment necessary for the completion of the work shall be removed from the job site without
approval of the Parish.

All Federal, State and local taxes due or payable during the time of contract on materials,
equipment, labor or transportation, in connection with this work, must be included in the amount
bid by the Contractor and shall be paid to proper authorities before acceptance. The Contractor
shall furnish all necessary permits and certificates and comply with all laws and ordinances
applicable to the locality of the work. The cost of all inspection fees levied by any governmental
entity whatsoever shall be paid for by the Contractor.

In accordance with St. Tammany Police Jury Resolution 86-2672, as amended, the Contractor
must provide in a form suitable to the Parish an affidavit stating that all applicable sales taxes for
materials used on this project have been paid.

During the period that the contract is in force, neither party to the contract shall solicit for
employment or employ an employee of the other.

All materials or equipment shown on the drawings or included in these specifications shall be
furnished unless written approval of a substitute is obtained from the designer, or the Parish if no
separate designer.

If a potential supplier wishes to submit for prior approval a particular product other than a product
specified in the contract documents, he shall do so no later than seven working days prior to the
opening of bids. Within three days, exclusive of holidays and weekends, after such submission,
the prime design professional shall furnish to both the public entity and the potential supplier
written approval or denial of the product submitted. The burden of proof of the equality of the
proposed substitute is upon the proposer and only that information formally submitted shall be
used by the designer in making its decision.

The decision of the designer/the Parish shall be given in good faith and shall be final.
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The Contractor may be required to post in each direction a public information sign, 4’ x 4’ in

size, at the location of the project containing information required by the Parish. The

Parish will supply this information. Additional specifications regarding signage are attached
hereto as Attachment “C”.

4.1.9 Quantities of Estimate, Changes in Quantities, Extra Work

Whenever the estimated quantities of work to be done and materials to be furnished under the
contract are shown in any of the documents, such are given for use in comparing quotes and the
right is especially reserved, except as herein otherwise specifically limited, to increase or diminish
same not to exceed twenty-five percent (25%) by the Parish to complete the work contemplated
by the contract. Such increase or diminution shall in no way vitiate the contract, nor shall such
increase or diminution give cause for claims or liability for damages.

The Parish shall have the right to make alterations in the line, grade, plans, form or dimensions
of the work herein contemplated, provided such alterations do not change the total cost of the
project, based on the originally estimated quantities, and the unit prices bid by more than twenty-
five percent (25%) and provided further that such alterations do not change the total cost of any
major item, based on the originally estimated quantities and the unit price bid by more than twenty-
five (25%). (A major item shall be construed to be any item, the total cost of which is equal to or
greater than ten percent (10%) of the total contract price, computed on the basis of the proposal
guantity and the contract unity price). Should it become necessary, for the best interest of the
Parish, to make changes in excess of that herein specified, the same shall be covered by
supplemental agreement either before or after the commencement of the work and without notice
to the sureties. If such alterations diminish the quantity of work to be done, such shall not
constitute a claim for damages for anticipated profits for the work dispensed with, but when the
reduction in amount is a material part of the work contemplated, the Contractor shall be entitled
to only reasonable compensation as determined by the Parish for overhead and equipment
charges which it may have incurred in expectation of the quantity of work originally estimated,
unless specifically otherwise provided herein; if the alterations increase the amount of work, the
increase shall be paid according to the quantity of work actually done and at the price established
for such work under the contract except where, in the opinion of the Parish, the Contractor is
clearly entitled to extra compensation.

Without invalidating the contract, the Parish may order extra work or make changes by altering,
adding to, or deducting from the work, the contract sum being adjusted accordingly. The consent
of the surety must first be obtained when necessary or desirable, all at the exclusive discretion of
the Parish. All the work of the kind bid upon shall be paid for at the price stipulated in the quote,
and no claims for any extra work or material shall be allowed unless the work is ordered in writing
by the Parish.

Extra work for which there is no price or quantity included in the contract shall be paid for at a unit
price or lump sum to be agreed upon in advance in writing by the Parish and Contractor. Where
such price and sum cannot be agreed upon by both parties, or where this method of payment is
impracticable, the Parish may, at its exclusive and unilateral discretion, order the Contractor to do
such work on a force account basis.

In computing the price of extra work on a force account basis, the Contractor shall be paid for all
foremen and labor actually engaged on the specific work at the current local rate of wage for each
and every hour that said foremen and labor are engaged in such work, plus ten percent (10%) of
the total for superintendence, use of tools, overhead, direct & indirect costs/expenses, pro-rata
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applicable payroll taxes, pro-rata applicable workman compensation benefits, pro-rata insurance
premiums and pro-rata reasonable profit. The Contractor shall furnish satisfactory evidence of the
rate or rates of such insurance and tax. The Contractor will not be able to collect any contribution
to any retirement plans or programs.

For all material used, the Contractor shall receive the actual cost of such material delivered at the
site of the work, as shown by original receipted bill, to which shall be added five percent (5%).
There will be absolutely no additional surcharges or additional fees attached hereto with respect
to this subsection.

For any equipment used that is owned by the Contractor, the Contractor shall be allowed a rental
based upon the latest prevailing rental price, but not to exceed a rental price as determined by
the Associated Equipment Distributors (A.E.D. Green Book).

The Contractor shall also be paid the actual costs of transportation for any equipment which it
owns and which it has to transport to the project for the extra work. There will be absolutely no
additional surcharges or additional fees attached hereto with respect to this subsection.

If the Contractor is required to rent equipment for extra work, but not required for contract items,
it will be paid the actual cost of rental and transportation of such equipment to which no percent
shall be added. The basis upon which rental cost is to be charged shall be agreed upon in writing
before the work is started. Actual rental and transportation costs shall be obtained from receipted
invoices and freight bills.

No compensation for expenses, fees or costs incurred in executing extra work, other than herein
specifically mentioned herein above, will be allowed.

A record of extra work on force account basis shall be submitted to the Parish on the day following
the execution of the work, and no less than three copies of such record shall be made on suitable
forms and signed by both the Parish or its representative on the project and the Contractor. All
bids for materials used on extra work shall be submitted to the Parish by the Contractor upon
certified statements to which will be attached original bills covering the costs of such materials.

Payment for extra work of any kind will not be allowed unless the same has been ordered in
writing by the Parish.

4.1.10 Injuries to Persons and Property

The Contractor shall be held solely and exclusively responsible for all injuries to persons and for
all damages to the property of the Parish or others caused by or resulting from the negligence of
itself, its employees or its agents, during the progress of or in connection with the work, whether
within the limits of the work or elsewhere under the contract proper or as extra work. This
requirement will apply continuously and not be limited to normal working hours or days. The
Parish's construction review is for the purpose of checking the work product produced and does
not include review of the methods employed by the Contractor or to the Contractor's compliance
with safety measures of any nature whatsoever. The Contractor agrees to pay a reasonable
attorney fee and other reasonable attendant costs of the Parish in the event it becomes necessary
for the Parish to employ an attorney to enforce this section or to protect itself against suit over the
Contractor's responsibilities. Attorney fees shall be at the prevailing hourly rate of the private
sector. The attorney fee hourly rate shall not be less than $175.00 per hour. All attorney fees
collected shall be paid to the operating budget of the Office of the Parish President.
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The Contractor must protect and support all utility infrastructures or other properties which are
liable to be damaged during the execution of its work. It shall take all reasonable and proper
precautions to protect persons, animals and vehicles or the public from the injury, and wherever
necessary, shall erect and maintain a fence or railing around any excavation, and place a
sufficient number of lights about the work and keep same burning from twilight until sunrise, and
shall employ one or more watchmen as an additional security whenever needed. The Contractor
understands and agrees that the Parish may request that security be placed on the premises to
ensure and secure same. The Parish shall exclusive authority to request placement of such
security. Contractor agrees to retain and place security as requested, all at the sole expense of
Contractor. Additional security shall not be considered a change order or reason for additional
payment by the Parish. The Contractor must, as far as practicable and consistent with good
construction, permit access to private and public property and leave fire hydrants, catch basins,
streets, etc., free from encumbrances. The Contractor must restore at its own expense all injured
or damaged property caused by any negligent act of omission or commission on its part or on the
part of its employees or subcontractors, including, but not limited to, sidewalks, curbing, sodding,
pipes conduits, sewers, buildings, fences, bridges, retaining walls, tanks, power lines, levees or
any other building or property whatsoever to a like condition as existed prior to such damage or
injury.

In case of failure on the part of the Contractor to restore such property or make good such
damage, the Parish may upon forty-eight (48) hours’ notice proceed to repair or otherwise restore
such property as may be deemed necessary, and the cost thereof will be deducted from any
monies due or which may become due under its contract.

Contractor agrees to protect, defend, indemnify, save, and hold harmless St. Tammany Parish
Government, its elected and appointed officials, departments, agencies, boards and
commissions, their officers, agents servants, employees, including volunteers, from and against
any and all claims, demands, expense and liability arising out of injury or death to any person or
the damage, loss or destruction of any property to the extent caused by any negligent act or
omission or willful misconduct of Contractor, its agents, servants, employees, and subcontractors,
or any and all costs, expense and/or attorney fees incurred by St. Tammany Parish Government
as a result of any claim, demands, and/or causes of action that results from the negligent
performance or non-performance by Contractor, its agents, servants, employees, and
subcontractors of the contract. Contractor agrees to investigate, handle, respond to, provide
defense for and defend any such claims, demand, or suit at its sole expense and agrees to bear
all other costs and expenses related thereto caused by any negligent act or omission or willful
misconduct of Contractor, its agents, servants, employees, and subcontractors.

As to any and all claims against the Parish, its agents, assigns, representatives or employees by
any employee of Contractor, any subcontractor, anyone directly or indirectly employed by any of
them or anyone for whose acts as may be liable, the indemnification obligation shall not be limited
in any way or by any limitation on the amount or type of damages, compensation or benefits
payable by or for Contractor or any subcontractor under workmen's compensation acts, disability
benefit acts or other employee benefit acts.

No road shall be closed by the Contractor to the public except by written permission of the Parish.
If so closed, the Contractor shall maintain traffic over, through and around the work included in
his contract, with the maximum practical convenience, for the full twenty-four hours of each day
of the contract, whether or not work has ceased temporarily. The Contractor shall notify the Parish
at the earliest possible date after the contract has been executed and, in any case, before
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commencement of any construction that might in any way inconvenience or endanger traffic, in
order that necessary and suitable arrangements may be determined. Any and all security,
maintenance, labor or costs associated with traffic control herein shall be at the sole expense of
Contractor. This expense shall be paid directly by the Contractor. This expense shall not be
considered as a change order nor shall it allow the Contractor any additional cost reimbursement
whatsoever. All traffic deviations herein shall be coordinated with the appropriate law enforcement
officials of the Parish.

The convenience of the general public and residents along the works shall be provided for in a
reasonable, adequate and satisfactory manner. Where existing roads are not available as
detours, and unless otherwise provided, all traffic shall be permitted to pass through the work. In
all such cases, the public shall have precedence over Contractor's vehicles insofar as the traveling
public's vehicles shall not be unduly delayed for the convenience of the Contractor. In order that
all unnecessary delay to the traveling public may be avoided, the Contractor shall provide and
station competent flagmen whose sole duties shall consist of directing and controlling the
movement of public traffic either through or around the work. Any and all security, maintenance,
labor or costs associated with traffic control herein shall be at the sole expense of Contractor.
This expense shall be paid directly by the Contractor. This expense shall not be considered as a
change order nor shall it allow the Contractor any additional cost reimbursement whatsoever. All
traffic deviations herein shall be coordinated with the appropriate law enforcement officials of the
Parish.

The Contractor shall arrange its work so that no undue or prolonged blocking of business
establishments will occur.

Material and equipment stored on the right of way or work site shall be so placed and the work at
times shall be so conducted as to ensure minimum danger and obstruction to the traveling public.

During grading operations when traffic is being permitted to pass through construction, the
Contractor shall provide a smooth, even surface that will provide a satisfactory passageway for
use of traffic. The road bed shall be sprinkled with water if necessary to prevent a dust nuisance,
provided the dust nuisance is a result of the work.

Fire hydrants shall be accessible at all times to the Fire Department. No material or other
obstructions shall be placed closer to a fire hydrant than permitted by ordinances, rules or
regulations or within fifteen (15) feet of a fire hydrant, in the absence of such ordinance, rules or
regulations.

The Contractor shall not, without the written permission of the Parish, do work for a resident or
property owner Parish abutting the work at the time that this work is in progress.

No work of any character shall be commenced on railroad right-of-way until the railroad company
has issued a permit to the Parish and has been duly notified by the Contractor in writing (with a
copy forwarded to the Parish) of the date it proposes to begin work, and until an authorized
representative of the railroad company is present, unless the railroad company waives such
requirements. All work performed by the Contractor within the right-of-way limits of the railroad
shall be subject to the inspection and approval of the chief engineer of the railroad company or
its authorized representative. Any precautions considered necessary by said chief engineer to
safeguard the property, equipment, employees and passengers of the railroad company shall be
taken by the Contractor without extra compensation. The Contractor shall, without extra
compensation, take such precautions and erect and maintain such tell-tale or warning devices as
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the railroad company considers necessary to safeguard the operation of its trains. The temporary
vertical and horizontal clearance specified by the chief engineer of the railroad company in
approving these shall be maintained at all times. No steel, brick, pipe or any loose material shall
be left on the ground in the immediate vicinity of the railway track. Before any work is done within
railroad right of way, the Contractor shall provide and pay all costs of any special insurance
requirements of the railroad.

The Contractor, shall, without extra compensation, provide, erect, paint and maintain all
necessary barricades. Also, without extra compensation, the Contractor shall provide suitable and
sufficient lights, torches, reflectors or other warning or danger signals and signs, provide a
sufficient number of watchmen and flagmen and take all the necessary precautions for the
protection of the work and safety of the public.

The Contractor shall erect warning signs beyond the limits of the project, in advance of any place
on the project where operations interfere with the use of the road by traffic, including all
intermediate points where the new work crosses or coincides with the existing road. All barricades
and obstructions shall be kept well painted and suitable warning signs shall be placed thereon.
All barricades and obstructions shall be illuminated at night and all lights or devices for this
purpose shall be kept burning from sunset to sunrise.

Whenever traffic is maintained through or over any part of the project, the Contractor shall clearly
mark all traffic hazards. No direct payment will be made for barricades, signs and illumination
therefore or for watchmen or flagmen.

The Contractor will be solely and completely responsible for conditions on the job site, including
safety of all persons and property during performance of the work. This requirement will apply
continuously and not be limited to normal working hours. The duty of the Parish to conduct
construction review of the Contractor's performance is not intended to include review of the
adequacy of the Contractor's safety measures, in, or near the construction site.

4.1.11 Sanitary Provisions

The Contractor shall provide and maintain in a neat, sanitary condition such accommodations for
the use of its employees as may be necessary to comply with the rules and regulations of the
State Health Agency or of the other authorities having jurisdiction and shall permit no public
nuisance.

4.1.12 Rights of Way

The Parish will furnish the Contractor with all necessary rights-of-way for the prosecution of the
work. The rights of way herein referred to shall be taken to mean only permission to use or pass
through the locations or space in any street, highway, public or private property in which the
Contractor is to prosecute the work.

It is possible that all lands and rights of way may not be obtained as herein contemplated before
construction begins, in which event the Contractor shall begin its work upon such land and rights
of way as the Parish may have previously acquired. Any delay in furnishing these lands by the
Parish can be deemed proper cause for adjustment in the contract amount and/or in the time of
completion.
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4.1.13 Protection and Restoration of Property and Landscape

The Contractor shall not enter upon private property for any purpose without first obtaining
permission from the Parish, as well as the private property owner and/or and private property
lessees. The Contractor shall use every precaution necessary for the preservation of all public
and private property, monuments, highway signs, telephone lines, other utilities, etc., along and
adjacent to the work; the Contractor shall use every precaution necessary to prevent damage to
pipes, conduits, and other underground structures; and shall protect carefully from disturbance or
damage all land monuments and property marks until an authorized agent has witnessed or
otherwise referenced their location and shall not remove them until directed. The street and
highway signs and markers that are to be affected by the work shall be carefully removed when
the work begins and stored in a manner to keep them clean and dry. The Contractor must obtain
all necessary information in regard to existing utilities and shall give notice in writing to the owners
or the proper authorities in charge of streets, gas, water, pipes, electric, sewers and other
underground structures, including conduits, railways, poles and pole lines, manholes, catch
basins, fixtures, appurtenances, and all other property that may be affected by the Contractor's
operations, at least forty-eight (48) hours before its operations will affect such property. The
Contractor shall not hinder or interfere with any person in the protection of such work or with the
operation of utilities at any time. When property, the operation of railways, or other public utilities
are endangered, the Contractor shall at its own expense, maintain flagmen or watchmen and any
other necessary precautions to avoid interruption of service or damage to life or property, and it
shall promptly repair, restore, or make good any injury or damage caused by its negligent
operations in an acceptable manner. The Contractor must also obtain all necessary information
in regard to the installation of new cables, conduits, and transformers, and make proper provisions
and give proper notifications, in order that same can be installed at the proper time without delay
to the Contractor or unnecessary inconvenience to the owner.

The Contractor shall not remove, cut or destroy trees, shrubs, plants, or grass that are to remain
in the streets or those which are privately owned, without the proper authority. Unless otherwise
provided, the Contractor shall replace and replant all plants, shrubs, grass and restore the
grounds back to its original good condition to the satisfaction of the Parish and/or the property
owner. The Contractor shall assume the responsibility of replanting and guarantees that plants,
shrubs, grass will be watered, fertilized and cultivated until they are in a growing condition. No
direct payment will be made for removing and replanting of trees, shrubs, plants or grass unless
such items are set forth in the quote.

When or where direct damage or injury is done to public or private property by or on account of
any negligent act, omission, neglect or otherwise of the Contractor, it shall make good such
damage or injury in an acceptable manner.

4.1.14 Contractor’s Responsibility for Work

Until final acceptance of the work by the Parish as evidence by approval of the final estimate, the
work shall be in the custody and under the charge and care of the Contractor and it shall take
every necessary precaution against injury or damage to any part thereof by the action of the
elements or from the non-execution of the work; unless otherwise provided for elsewhere in the
specifications or contract. The Contractor shall rebuild, repair, restore and make good, without
extra compensation, all injuries or damages to any portion of the work occasioned by any of the
above causes before its completion and acceptance, and shall bear the expenses thereof. In
case of suspension of the work from any cause whatever, the Contractor shall be responsible for
all materials and shall properly and securely store same, and if necessary, shall provide suitable
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shelter from damage and shall erect temporary structures where necessary. If in the exclusive
discretion of the Parish, any work or materials shall have been damaged or injured by reason of
failure on the part of the Contractor or any of its subcontractors to so protect the work, such
materials shall be removed and replaced at the sole expense of the Contractor. Such amount
shall be deducted from any sum due or to be due Contractor.

The Contractor shall give all notice and comply with all Federal, State, and local laws, ordinances,
and regulations in any manner affecting the conduct of the work, and all such orders and decrees
as exist, or may be enacted by bodies or tribunals having any jurisdiction or authority over the
work, and shall indemnify and hold harmless the Parish against any claim or liability arising from,
or based on, the violation of any such law, ordinance, regulation, order or decree, whether by
itself, its employees or subcontractors.

4.1.15 Tests and Inspections; Correction and Removal of Defective Work

Contractor warrants and guarantees to the Parish that all materials and equipment will be new
unless otherwise specified and that all work will be of good quality and free from faults or defects
and in accordance with the requirements of the contract documents. All unsatisfactory work, all
faulty or defective work and all work not conforming to the requirements of the contract documents
at the time of acceptance shall be considered defective. Prompt and reasonable notice of all
defects shall be given to the Contractor.

If the contract documents, laws, ordinances, rules, regulations or orders of any public authority
having jurisdiction require any work to specifically be inspected, tested or approved by some
public body, Contractor shall assume full responsibility therefor, pay all costs in connection
therewith and furnish the Parish the required certificates of inspection, testing or approval. All
other inspections, tests and approval required by the contract documents shall be performed by
organizations acceptable to the Parish and Contractor and the costs thereof shall be borne by the
Contractor unless otherwise specified.

Contractor shall give the Parish timely notice of readiness of the work for all inspections, tests or
approvals. If any such work required to be inspected, tested or approved is covered without written
approval of the Parish, it must, if requested by the Parish, be uncovered for observation, and such
uncovering shall be at Contractor's expense unless Contractor has given the Parish timely notice
of its intention to cover such work and the Parish has not acted with reasonable promptness in
response to such notice.

Neither observations by the Parish nor inspections, tests or approvals shall relieve Contractor
from its obligations to perform the work in accordance with the requirements of the contract
document.

The Parish and its representatives will at reasonable times have access to the work. Contractor
shall provide proper and safe facilities for such access and observation of the work and also for
any inspection or testing thereof by others.

If any work is covered contrary to the written request of the Parish, it must, be uncovered for the
Parish’s observation and replaced at Contractor's expense. If any work has been covered which
the Parish has not specifically requested to observe prior to its being covered, or if the Parish
considers it necessary or advisable that covered work be inspected or tested by others, the
Contractor, at the Parish's request, shall uncover, expose or otherwise make available for
observations, inspections or testing as the Parish may require, that portion of the work in question,
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furnishing all necessary labor, material and equipment. If it is found that such work is defective,
Contractor shall bear all the expenses of such uncovering, exposure, observation, inspection and
testing and of satisfactory reconstruction, including compensation for additional professional
services, and an appropriate deductive Change Order shall be issued. If, however, such work is
not found to be defective, Contractor shall be allowed an increase in the contract price or an
extension of the contract time, or both, directly attributable to such uncovering, exposure,
observation, inspection, testing and reconstruction.

If the work is defective, or Contractor fails to supply sufficient skilled workmen or suitable materials
or equipment, or if the Contractor fails to make prompt payments to subcontractors or for labor,
materials or equipment, the Parish may order Contractor to stop the work, or any portion thereof,
until the cause of such order has been eliminated; however, this right of the Parish to stop the
work shall not give rise to any duty on the part of the Parish to exercise this right for the benefit of
Contractor or any other party.

Prior to approval of final payment, Contractor shall promptly, without cost to the Parish and as
specified by the Parish, either correct any defective work, whether or not fabricated, installed or
completed, or if the work has been rejected by the Parish, remove it from the site and replace it
with non-defective work. If Contractor does not correct such defective work or remove and replace
such rejected work within a reasonable time, all as specified in a written notice from the Parish,
the Parish may have the deficiency corrected or the rejected work removed and replaced. All
direct or indirect costs of such correction or removal and replacement including compensation for
additional professional services shall be paid by Contractor, and an appropriate deductive Change
Order shall be issued. Contractor shall also bear the expense of making good all work of others
destroyed or damaged by its correction, removal or replacement of its defective work.

If, after the approval of final payment and prior to the expiration of one year after the date of
substantial completion or such longer period of time as may be prescribed by law or by the terms
of any applicable special guarantee required by the contract documents, any work is found to be
defective, Contractor shall promptly, without cost to the Parish and in accordance with the Parish's
written instructions, either correct such defective work or if it has been rejected by the Parish,
remove it from the site and replace it with non-defective work. If Contractor does not promptly
comply with the terms of such instructions, the Parish may have the defective work corrected or
the rejected work removed and replaced, and all direct and indirect costs of such removal and
replacement, including compensation for additional professional services, shall be paid by
Contractor. The Contractor agrees to pay a reasonable attorney fee and other reasonable
attendant costs of the Parish in the event it becomes necessary for the Parish to employ an
attorney to enforce this section or to protect itself against suit over the Contractor's
responsibilities. Attorney fees shall be at the prevailing hourly rate of the private sector. The
attorney fee hourly rate shall not be less than $175.00 per hour. All attorney fees collected shall
be paid to the operating budget of the Office of the Parish President.

If, instead of requiring correction or removal and replacement of defective work, the Parish (and
prior to approval of final payment) prefers to accept it, the Parish may do so. In such case, if
acceptance occurs prior to approval of final payment, a Change Order shall be issued
incorporating the necessary revisions in the contract documents, including appropriate reduction
in the contract price, or, if the acceptance occurs after approval of final payment, an appropriate
amount shall be paid by Contractor to the Parish.

If Contractor should fail to progress the work in accordance with the contract documents, including
any requirements of the progress schedule, the Parish, after seven (7) days written notice to
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Contractor, may, without prejudice to any other remedy the Parish may have, make good such
deficiencies and the cost thereof including compensation for additional professional services shall
be charged against Contractor. In such cases, a Change Order shall be issued incorporating the
necessary revisions in the contract documents including an appropriate reduction in the contract
price. If the payments then or thereafter due Contractor are not sufficient to cover such amount,
Contractor shall pay the difference to the Parish.

The Parish may appoint representatives to make periodic visits to the site and observe the
progress and quality of the executed work. These representatives shall be governed by the same
restrictions placed on the Parish by these specifications. The governing body of the Federal, State
or local government exercising authority in the area of the work may appoint representatives to
observe the progress and quality of the work. Contractor shall cooperate with and assist these
representatives in the performance of their duties.

The Contractor shall be responsible for the faithful execution of its contract and the presence or
absence of the Parish's or Government's Representative is in no way or manner to be presumed
or assumed to relieve in any degree the responsibility or obligation of the Contractor.

The Contractor shall notify the Parish and the Governmental Agency having jurisdiction as to the
exact time at which it is proposed to begin work so the Parish may provide for inspection of all
materials, foundations, excavations, equipment, etc., and all or any part of the work and to the
preparation or manufacture of materials to be used whether within the limits of the work or at any
other place.

The Parish or its representatives shall have free access to all parts of the work and to all places
where any part of the materials to be used are procured, manufactured or prepared. The
Contractor shall furnish the Parish all information relating to the work and the material therefor,
which may be deemed necessary or pertinent, and with such samples of materials as may be
required. The Contractor, at its own expense, shall supply such labor and assistance as may be
necessary in the handling of materials for proper inspection or for inspection of any work done by
it.

No verbal instructions given to the Contractor by the Parish, project representative or any of their
agents shall change or modify the written contract. Contractors shall make no claims for additional
payments or time based upon verbal instructions.

4.1.16 Subsurface Conditions

It is understood and agreed that the Contractor is familiar with the subsurface conditions that will
be encountered and its price bid for the work includes all of the costs involved for work in these
conditions and it is furthermore agreed that it has taken into consideration, prior to its quote and
acceptance by the Parish, all of the subsurface conditions normal or unusual that might be
encountered in the location of the work.

Should the Contractor encounter during the progress of the work subsurface conditions at the site
materially differing from those shown on the drawings or indicated in the specifications, the
attention of the Parish shall be directed to such conditions before the conditions are disturbed. If
the Parish finds that the conditions materially differ from those shown on the drawings or indicated
in the specifications, it shall at once make such changes in the drawings or specifications as it
may find necessary, and any increase or decrease in cost or extension of time resulting from such
changes shall be adjusted in the same manner as provided for changes for extra work. The
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Contractor shall submit breakdowns of all costs in a manner as instructed and approved by the
Parish.

4.1.17 Removal and Disposal of Structures and Obstructions

Respondent shall thoroughly examine the site of the work and shall include in its quote the cost
of removing all structures and obstructions in the way of the work.

The Contractor shall remove any existing structures or part of structures, fence, building or other
encumbrances or obstructions that interfere in any way with the work. Compensations for the
removal of any structure shall be made only if the item(s) to be removed was/were listed as pay
item(s) on the quote.

If called for in the special conditions, all privately and publicly owned materials and structures
removed shall be salvaged without damage and shall be piled neatly and in an acceptable manner
upon the premises if it belongs to an abutting property owner Parish, otherwise at accessible
points along the improvements. Materials in structures which are the property of the Parish or
property of any public body, private body or individual which is fit for use elsewhere, shall remain
property of the original owner. It shall be carefully removed without damage, in sections which
may be readily transported; same shall be stored on or beyond the right of way. The Contractor
will be held responsible for the care and preservation for a period of ten (10) days following the
day the last or final portion of the materials stored at a particular location are placed thereon.
When privately owned materials are stored beyond the right of way, the Contractor will be held
responsible for such care and preservation for a period of ten (10) days responsibility period for
care and preservation of the materials begins. The Contractor must furnish the Parish with
evidence satisfactory that the proper owner of the materials has been duly notified by the
Contractor that the said owner must assume responsibility for its materials on the date following
the Contractor's ten (10) day responsibility.

4.1.18 The Parish’s Right to Occupancy

The Parish shall have the right to use, at any time, any and all portions of the work that have
reached such a stage of completion as to permit such occupancy, provided such occupancy does
not hamper the Contractor or prevent its efficient completion of the contract or be construed as
constituting an acceptance of any part of the work.

The Parish shall have the right to start the construction of houses, structures or any other building
concurrent with the Contractor's work.

4.1.19 Survey Horizontal and Vertical Control

The Parish shall provide surveys for construction to establish reference points which in its
judgment are necessary to enable Contractor to layout and proceed with its work. Contractor shall
be responsible for surveying and laying out the work and shall protect and preserve the
established reference points and shall make no changes or relocations without the prior written
approval of the Parish. Contractor shall report to the Parish whenever any reference point is lost
or destroyed and the Parish shall decide if the reference point shall be replaced by its or the
Contractor's forces.

The Contractor shall establish lines and grades with its own forces in sufficient number and
location for the proper execution of the work.
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If the Contractor, during the construction, damages the established property corners and/or other
markers and thereafter requests the Parish to re-stake same in order to complete the project, this
expense will be borne solely by the Contractor.

4.2 Compliance With Applicable Laws

Respondents shall familiarize themselves with and shall comply with all applicable Federal and
State laws, municipal ordinances and rules and regulations of all authorities having jurisdiction
over construction of the project, which may directly or indirectly affected the work or its
prosecution. These laws, rules, regulations, and/or ordinances will be deemed to be included in
the contract, as though herein written in full.

4.3 Site Visitation

Each Respondent shall visit the site of the proposed work and fully acquaint itself with all surface
and subsurface conditions as they may exist so that it may fully understand this Quote Request.
Respondent shall also thoroughly examine and be familiar with drawings, specifications, and
contract documents. The failure or omission of any Respondent to receive or examine any form,
instrument, drawing or document or to visit the site and acquaint itself with existing conditions
shall in no way relieve any Respondent from any obligation with respect to its quote and
obligations under the contract.

PART V: GENERAL PROVISIONS

5.1 Legibility/Clarity

Responses to the requirements of this Quote Request in the formats requested are desirable.
Quotes prepared simply and economically, providing a straightforward, concise description of the
Respondent’s ability to meet the requirements of the Quote Request is also desired. Each
Respondent is solely responsible for the accuracy and completeness of its quote.

5.2 Confidential Information, Trade Secrets, and Proprietary Information

The designation of certain information as trade secrets and/or privileged or confidential proprietary
information shall only apply to the technical portion of the quote. The cost quote will not be
considered confidential under any circumstance. Any quote copyrighted or marked as confidential
or proprietary in its entirety may be rejected without further consideration or recourse.

For the purposes of this procurement, the provisions of the Louisiana Public Records Act (LSA-
R.S. 44.1, et. seq.) will be in effect. Pursuant to this Act, all proceedings, records, contracts, and
other public documents relating to this procurement shall be open to public inspection.
Respondents are reminded that while trade secrets and other proprietary information they submit
in conjunction with this procurement may not be subject to public disclosure, protections must be
claimed by the Respondent at the time of submission of its Technical Proposal. Respondents
should refer to the Louisiana Public Records Act for further clarification.
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The Respondent must clearly designate the part of the quote that contains a trade secret and/or
privileged or confidential proprietary information as “confidential” in order to claim protection, if
any, from disclosure. The Respondent shall mark the cover sheet of the quote with the following
legend, specifying the specific section(s) of his quote sought to be restricted in accordance with
the conditions of the legend:

“The data contained in pages of the quote have been submitted in confidence and contain
trade secrets and/or privileged or confidential information and such data shall only be disclosed
for evaluation purposes, provided that if a contract is awarded to this Respondent as a result of
or in connection with the submission of this quote, the Parish of St. Tammany shall have the right
to use or disclose the data therein to the extent provided in the contract. This restriction does not
limit the Parish of St. Tammany’s right to use or disclose data obtained from any source, including
the Respondent, without restrictions.”

Further, to protect such data, each page containing such data shall be specifically identified and
marked “CONFIDENTIAL".

Respondents must be prepared to defend the reasons why the material should be held
confidential. If a competing respondent or other person seeks review or copies of another
respondent's confidential data, the Parish will notify the Parish of the asserted data of the request.
If the Parish of the asserted data does not want the information disclosed, it must agree to
indemnify the Parish and hold the Parish harmless against all actions or court proceedings that
may ensue (including attorney's fees), which seek to order the Parish to disclose the information.
If the Parish of the asserted data refuses to indemnify and hold the state harmless, the Parish
may disclose the information.

The Parish reserves the right to make any quote, including proprietary information contained
therein, available to Parish personnel, the Parish Council, or other Parish and state agencies or
organizations for the sole purpose of assisting the Parish in its evaluation of the quote. The Parish
shall require said individuals to protect the confidentiality of any specifically identified proprietary
information or privileged business information obtained as a result of their participation in these
evaluations.

If your quote contains confidential information, you should also submit a redacted copy along with
your quote. If you do not submit the redacted copy, you will be required to submit this copy within
48 hours of notification from the Procurement Department. When submitting your redacted copy,
you should clearly mark the cover as such - “REDACTED COPY” - to avoid having this copy

reviewed by an evaluation committee member. The redacted copy should also state which
sections or information have been removed.

5.3 Quote Clarifications Prior to Submittal

5.3.1 Pre-Quote Conference

Omitted as not applicable to this Quote Request.
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5.3.2 Respondent Inquiry Periods

The Parish shall not and cannot permit an open-ended inquiry period, as this creates an
unwarranted delay in the procurement cycle and Parish operations. The Parish reasonably
expects and requires responsible and interested Respondents to conduct their in-depth quote
review and submit inquiries in a timely manner.

An inquiry period is hereby firmly set for all interested Respondents to perform a detailed review
of the quote documents and to submit any written inquiries relative thereto. Without exception,
all inquiries MUST be submitted in writing by an authorized representative of the Respondent,
clearly cross-referenced to the relevant solicitation section. All inquiries must be received by the
Inquiry Deadline date and time set forth in Section 1.3 Schedule of Events of this Quote Request.
Only those inquiries received by the established deadline shall be considered by the Parish.
Inquiries received after the established deadline shall not be entertained.

Inquiries concerning this solicitation may be delivered by e-mail or hand-delivery to:
St. Tammany Parish Government Procurement Department
Attn: Director of Procurement
21454 Koop Drive, Suite 2F
Mandeville, Louisiana 70471

E-Mail: procurement@stpgov.org

An addendum will be issued and posted on LaPAC (Louisiana Procurement and Contract
Network)https://wwwcfprd.doa.louisiana.gov/osp/lapac/dspBid.cfm?search=department&term=1
85 to address all inquiries received and any other changes or clarifications to the solicitation.
Thereafter, all quote documents, including but not limited to the specifications, terms, conditions,
plans, etc., will stand as written and/or amended by any addendum. No negotiations, decisions,
or actions shall be executed by any Respondent as a result of any oral discussions with any
Parish employee or Parish consultant. It is the Respondent’s responsibility to check the Parish
website frequently for any possible addenda that may be issued. The Parish is not responsible
for a Respondent’s failure to download any addenda documents required to complete a Quote
Request.

5.4 Errors and Omissions in Quote

The Parish will not be liable for any error in the quote. Respondent will not be allowed to alter
guote documents after the deadline for quote submission, except under the following condition:
the Parish reserves the right to make corrections or clarifications due to patent errors identified in
guotes by the Parish or the Respondent. The Parish, at its option, has the right to request
clarification or additional information from the Respondent.

55 Performance Bond

For projects costing twenty-five thousand dollars ($25,000) or more, the successful Respondent
shall be required to provide a performance (surety) bond in the amount of one hundred percent
(100%) of the project cost to insure the successful performance under the terms and conditions
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of the contract negotiated between the successful Respondent and the Parish. The contract shall
not be in force or binding upon the Parish until such satisfactory bond has been provided to and
approved by the Parish. The cost of the bond shall be paid by the Contractor.

Any performance bond furnished shall be written by a surety or insurance company currently on
the U.S. Department of the Treasury Financial Management Service list of approved bonding
companies which is published annually in the Federal Register, or by a Louisiana domiciled
insurance company with at least an A- rating in the latest printing of the A.M. Best's Key Rating
Guide to write individual bonds up to 10 percent of policyholders' surplus as shown in the A.M.
Best's Key Rating Guide or by an insurance company that is either domiciled in Louisiana or
owned by Louisiana residents and is licensed to write surety bonds.

No surety or insurance company shall write a performance bond which is in excess of the amount
indicated as approved by the U.S. Department of the Treasury Financial Management Service list
or by a Louisiana domiciled insurance company with an A- rating by A.M. Best up to a limit of 10
percent of policyholders' surplus as shown by A.M. Best; companies authorized by this Paragraph
who are not on the treasury list shall not write a performance bond when the penalty exceeds 15
percent of its capital and surplus, such capital and surplus being the amount by which the
company's assets exceed its liabilities as reflected by the most recent financial statements filed
by the company with the Department of Insurance.

The performance bond is to be provided within 10 working days from request. Failure to provide
within the time specified may cause your offer to be rejected.

In addition, any performance bond furnished shall be written by a surety or insurance company
that is currently licensed to do business in the state of Louisiana.

Should the Contractor's surety, even though approved and accepted by the Parish, subsequently
remove its agency or representative from the State or become insolvent, bankrupt, or otherwise
fail, the Contractor shall immediately furnish a new bond in another company approved by the
Parish, at no cost to the Parish. The new bond shall be executed under the same terms and
conditions as the original bond. The new bond shall be submitted within thirty (30) days of such
time as the Parish notifies Contractor or from the time Contractor learns or has reason to know
that the original surety is no longer financially viable or acceptable to the Parish, whichever occurs
first. In the event that Contractor fails or refuses to timely secure additional surety, then the Parish
may secure such surety and thereafter deduct such cost or expense from any sum due, or to
become due to Contractor.

The Contractor's bondsman shall obligate itself to all the terms and covenants of these
specifications and of contracts covering the work executed hereunder. The Parish reserves the
right to do extra work or make changes by altering, adding to deducting from the work under the
conditions and in the manner herein described without notice to the Contractor's surety and
without in any manner affecting the liability of bondsman or releasing it from any of its obligations
hereunder.

The bond shall also secure for the Parish the faithful performance of the contract in strict
accordance with plans, specifications, and other contract documents. It shall protect the Parish
against all lien laws of the State and shall provide for payment of reasonable attorney's fees for
enforcement of the contract and institution of concursus proceedings, if such proceedings become
necessary. Likewise, it shall provide for all additional expenses of the Parish occurring through
failure of the Contractor to perform.
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The surety of the Contractor shall declare and acknowledge itself by acceptance of the contract
to be bound to the Parish as a guarantor, jointly and in solido, with the Contractor, for fulfillment
of terms of the contract.

The performance bond forming part of the contract shall be continued by Contractor and its surety
for a period of one (1) year from date of acceptance of the work/project by the Parish to assure
prompt removal and replacement of all defective material, equipment, components thereof,
workmanship, etc., and to assure payment of any damage to property of the Parish or others as
a result of such defective materials, equipment, workmanship, etc.

Contractor authorizes Parish to deduct from any payment due herein costs and service fees for
recordation of this Contract in full or an excerpt hereof, or any revisions or modifications thereof
as required by law. Contractor agrees to execute an excerpt or extract of this agreement for
recordation purposes. If Contractor fails to execute such an excerpt, then the Parish shall file and
record the entire Contract and all attachments at the expense of Contractor and Parish is hereby
authorized to deduct all related costs from any proceeds due to the Contractor.

Contractor shall pay for cost and any service fee for recording the contract, bond, and any change
orders required to be recorded, as well as the cost of canceling any of the foregoing. Contractor
shall also secure and pay for all Clear Lien and Privilege Certificates (together with any updates)
which will be required before any final payment is made, and that may be required before any
payment, at the request of the Parish, its representative, agent, architect, engineer and the like.

5.6 Changes, Addenda, Withdrawals

The Parish reserves the right to change the Schedule of Events or issue Addenda to the Quote
Request at any time. The Parish also reserves the right to cancel or reissue the Quote Request.

If the Respondent needs to submit changes or addenda, such shall be submitted in writing, signed

by an authorized representative of the Respondent, cross-referenced clearly to the relevant quote
section, prior to the quote opening. Such shall meet all requirements for the quote.

5.7 Withdrawal of Quote

A Respondent may withdraw a quote that has been submitted at any time up to the quote closing
date and time. To accomplish this, a written request signed by the authorized representative of
the Respondent must be submitted to the Procurement Department.

5.8 Material in the Quote Request

Quotes shall be based only on the material contained in this Quote Request. The Quote Request
includes official responses to questions, addenda, and other material, which may be provided by
the Parish pursuant to the Quote Request.
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5.9 Waiver of Administrative Informalities

The Parish reserves the right, at its sole discretion, to waive administrative informalities contained
in any quote.

5.10 Quote Rejection

Issuance of this Quote Request in no way constitutes a commitment by the Parish to award a
contract. The Parish reserves the right to accept or reject any or all quotes submitted or to cancel
this Quote Request if it is in the best interest of the Parish to do so.

5.11 Ownership of Quote

All materials (paper content only) submitted in response to this request become the property of
the Parish. Selection or rejection of a quote does not affect this right. All quotes submitted will
be retained by the Parish and not returned to Respondents. Any copyrighted materials in the
guotes are not transferred to the Parish.

5.12 Cost of Offer Preparation

The Parish is not liable for any costs incurred by prospective Respondents or Contractors prior to
issuance of or entering into a contract. Costs associated with developing the quote, preparing for
oral presentations, and any other expenses incurred by the Respondent in responding to the
Quote Request are entirely the responsibility of the Respondent, and shall not be reimbursed in
any manner by the Parish.

5.13 Non-negotiable Contract Terms

Non-negotiable contract terms include but are not limited to taxes, assignment of contract, audit
of records, EEOC and ADA compliance, record retention, content of contract/order of precedence,
contract changes, governing law, claims or controversies, and termination based on contingency
of appropriation of funds.

5.14 Taxes

Any taxes, other than state and local sales and use taxes, from which the Parish is exempt, shall
be assumed to be included within the Respondent’s cost.

5.15 Quote Validity

All quotes shall be considered valid for acceptance until such time an award is made, unless the
Respondent provides for a different time period within its quote. However, the Parish reserves
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the right to reject a quote if the Respondent’'s acceptance period is unacceptable and the
Respondent is unwilling to extend the validity of its quote.

5.16 Prime Contractor Responsibilities

The selected Respondent shall be required to assume responsibility for all items and services
offered in his quote whether or not he produces or provides them. The Parish shall consider the
selected Respondent to be the sole point of contact with regard to contractual matters, including
payment of any and all charges resulting from the contract.

5.17 Use of Subcontractors

Each Contractor shall serve as the single prime Contractor for all work performed pursuant to its
contract. That prime Contractor shall be responsible for all deliverables referenced in this Quote
Request. This general requirement notwithstanding, Respondents may enter into subcontractor
arrangements. Respondents may submit a quote in response to this Quote Request, which
identifies subcontract(s) with others, provided that the prime Contractor acknowledges total
responsibility for the entire contract.

If it becomes necessary for the prime Contractor to use subcontractors, the Parish urges the prime
Contractor to use Louisiana vendors, including small and emerging businesses, a small
entrepreneurship or a veteran or service-connected disabled veteran-owned small
entrepreneurship, if practical. In all events, any subcontractor used by the prime should be
identified to the Parish.

Information required of the prime Contractor under the terms of this Quote Request, is also
required for each subcontractor and the subcontractors must agree to be bound by the terms of
the contract. The prime Contractor shall assume total responsibility for compliance. Nothing in
the contract documents shall create any contractual relationship between the Parish and any
subcontractor or other person or organization having a direct contract with the Contractor, nor
shall it create any obligation on the part of the Parish to pay or to see to the payment of any
monies due any subcontractor.

The Contractor shall indemnify and hold harmless the Parish and its agents and employees from
and against all claims, damages, losses and expenses including attorneys’ fees arising out of or
resulting from the Contractor’s failure to bind every subcontractor and Contractor’s surety to all of
the applicable terms and conditions of the contract documents.

5.18 Written or Oral Discussions/Presentations

Written or oral discussions may be conducted with Respondents who submit quotes determined
to be reasonably susceptible of being selected for award; however, the Parish reserves the right
to enter into an Agreement without further discussion of the quote submitted based on the initial
offers received. Any such written or oral discussion shall be initiated by the Parish.

Any commitments or representations made during these discussions, if conducted, may become
formally recorded in the final contract.
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Written or oral discussions/presentations for clarification may be conducted to enhance the
Parish's understanding of any or all of the quotes submitted. Any such written or oral
discussions/presentations shall be initiated by the Parish. Quotes may be accepted without such
discussions.

5.19 Acceptance of Quote Content

The mandatory Quote Request requirements shall become contractual obligations if a contract
ensues. Failure of the successful Respondent to accept these obligations shall result in the
rejection of the quote.

5.20 Evaluation and Selection

All responses received as a result of this Quote Request are subject to evaluation for the purpose
of selecting the Respondent with whom the Parish shall contract.

The Parish may reject all quotes if none is considered in the best interest of the Parish.

5.21 Contract Negotiations

If for any reason the Respondent whose quote is most responsive to the Parish's needs, price
and other evaluation factors set forth in the Quote Request considered, does not agree to a
contract, that quote shall be rejected and the Parish may negotiate with the next lowest responsive
Respondent. Negotiation may include revision of non-mandatory terms, conditions, and
requirements. The Procurement Department must approve the final contract form and issue a
purchase order, if applicable, to complete the process.

5.22 Contract Award and Execution

The Parish reserves the right to enter into a contract without further discussion of the quote
submitted based on the initial offers received.

The Quote Request, including any addenda, and the quote of the selected Contractor will become
part of any contract initiated by the Parish.

Respondents are discouraged from submitting their own standard terms and conditions with their
guotes. Respondents should address the specific language in the sample contract in Attachment
“B” of this Quote Request and submit any exceptions or deviations the Respondent wishes to
negotiate. The proposed terms will be negotiated before a final contract is entered. Mandatory
terms and conditions are not negotiable.

If the contract negotiation period exceeds thirty (30) days or if the selected Respondent fails to

sign the contract within ten calendar days of delivery of it, the Parish may elect to cancel the
award and award the contract to the next lowest responsive Respondent.
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The Parish intends to award to a single Respondent.

5.23 Notice of Intent to Award

Upon review and approval of the issuing department's recommendation for award, the
Procurement Department will issue a “Notice of Intent to Award” letter to the apparent successful
Respondent. A contract shall be completed and signed by all parties concerned on or before the
date indicated in the “Schedule of Events.” If this date is not met, through no fault of the Parish,
the Parish may elect to cancel the “Notice of Intent to Award” letter and make the award to the
next most advantageous Respondent.

The Procurement Department will also notify all unsuccessful Respondent as to the outcome of
the procurement process.

5.24 Affidavits

Awarded Contractor shall execute affidavits attesting compliance with LSA-R.S. 38:2212.10,
38:2224, 38:2227, each as amended, and other affidavits as required by law, concurrent with
execution of the contract. Such affidavits are attached hereto as Attachment “F”.

5.25 Insurance Requirements

The Contractor shall comply with all insurance requirements of the Parish as contained in
Attachment “D”. The cost of such insurance shall be paid by the Contractor and shall be included
in the Respondent’s quote. All policies of insurance shall meet the requirements of the Parish
prior to the commencing of any work. The Parish has the right, but not the duty, to approve all
insurance policies prior to the commencing of any work. Contractor shall furnish the Parish with
certificates of insurance effecting coverage(s) required by the Quote Request (see Attachment
“D"). The certificates for each insurance policy are to be signed by a person authorized by that
insurer to bind coverage on its behalf. The certificates are to be received and approved by the
Parish before work commences. If the Contractor fails to furnish the Parish with the insurance
protection required and begins work without first furnishing the Parish the Parish with a currently
dated certificate of insurance, the Parish has the right to obtain the insurance protection required
and deduct the cost of insurance from the first payment due the Contractor. Further deductions
are permitted from future payments as are needed to protect the interests of the Parish including,
but not limited to, renewals of all policies. The Parish reserves the right to require complete
certified copies of all required policies, at any time.

The insurance companies issuing the policy or policies shall have no recourse against the Parish
for payment of any premiums or for assessments under any form of policy.

Any and all deductibles in the described insurance policies shall be assumed by and be at the
sole risk of the Contractor.

All insurance companies must be authorized to do business in the State of Louisiana and shall
have an A.M. Best rating of no less than A-, Category VII.
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Policy coverages and limits must be evidenced by Certificates of Insurance issued by Contractor’s
carrier to the Parish and shall reflect:

Date of Issue: Certificate must have current date.

Named Insured: The legal name of Contractor under contract with the
Parish and its principal place of business shall be shown as the named
insured on all Certificates of Liability Insurance.

Name of Certificate Holder: St. Tammany Parish Government, Office of
Risk Management, P. O. Box 628, Covington, LA 70434.

Project Description: A brief project description, including Project Name,
Project Number and/or contract Number, and Location.

Endorsements _and Certificate Reference: All policies must be endorsed to provide, and

certificates of insurance must evidence the following:

Waiver _of Subrogation: The Contractor's insurers will have no right of
recovery or subrogation against the Parish of St. Tammany, it being the
intention of the parties that all insurance policy(ies) so affected shall protect
both parties and be the primary coverage for any and all losses covered by
the below described insurance. Policy endorsements required for all
coverages.

Additional Insured: The Parish of St. Tammany shall be named as
additional named insured with respect to general liability, marine liability,
pollution/environmental liability, automobile liability and excess liability
coverages. Policy endorsements required.

Hold Harmless: Contractor’'s liability insurers shall evidence their
cognizance of the Hold Harmless and Indemnification in favor of St.
Tammany Parish Government by referencing same on the face of the
Certificate(s) of Insurance.

Cancellation Notice: Producer shall provide thirty (30) days prior written
notice to the Parish of policy cancellation or substantive policy change.

The types of insurance coverage the Contractor is required to obtain and maintain throughout the
duration of the contract, include, but is not limited to:

1.

Commercial General Liability insurance with a Combined Single Limit for bodily
injury and property damage of at least $1,000,000 per Occurrence/$2,000,000
General Aggregate/Products-Completed Operations Per Project. The insurance
shall provide for and the certificate(s) of insurance shall indicate the following
coverages:

a) Premises - operations;

b) Broad form contractual liability;

¢) Products and completed operations;
d) Personal Injury;
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e) Broad form property damage;
f)  Explosion and collapse.

Marine Liability/Protection and Indemnity insurance is required for any and all
vessel and/or marine operations in the minimum limits of $1,000,000 per
occurrence/$2,000,000 per project general aggregate. The coverage shall include,
but is not limited to, the basic coverages found in the Commercial General Liability
insurance and coverage for third party liability.

Contractors’ Pollution Liability and Environmental Liability insurance in the
minimum amount of $1,000,000 per occurrence, $2,000,000 aggregate providing
full contractual liability and third party claims coverage for bodily injury, property
damage, defense, and cleanup as a result of pollution and environmental
conditions (sudden/accidental and gradual) arising from contracting operations
performed by or on behalf of the Contractor.

If coverage is provided on a claims-made basis, coverage will at least be
retroactive to the earlier of the date of the contract or the commencement of
contractor services in relation to the work and the policy will offer an extended
discovery clause of at least three years.

If written either on an occurrence or claims made basis, this coverage will be
maintained through the renewal of this insurance to cover a loss arising out of the
completed operations of the insured for a period of at least 3 years after the work
is accepted as complete by the property owner or this contract is terminated.

Business Automobile Liability insurance with a Combined Single Limit of
$1,000,000 per Occurrence for bodily injury and property damage, and shall
include coverage for the following:

a) Any automobiles;

b) Owned automobiles;

¢) Hired automobiles;

d) Non-owned automobiles;
e) Uninsured motorist.

Workers' Compensation/Employers Liability insurance: workers’ compensation
insurance coverage and limits as statutorily required; Employers’ Liability
Coverage shall be not less than $500,000 each accident, $500,000 each disease,
$500,000 disease policy aggregate, except when projects include exposures
covered under the United States Longshoremen and Harbor Workers Act, Maritime
and/or Jones Act and/or Maritime Employers Liability (MEL) limits shall be not less
than $1,000,000/$1,000,000/$1,000,000. Coverage for owners, officers and/or
partners in any way engaged in the project shall be included in the policy and a
statement of such shall be made by the insuring producer on the face of the
certificate.

Owner Protective Liability (OPL) (formerly Owner and Contractors Protective
Liability (OCP) Insurance) shall be furnished by the Contractor naming St.
Tammany Parish Government as the Named Insured and shall provide coverage
in the minimum amount of $1,000,000 combined single limit (CSL) each
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10.

occurrence, $2,000,000 aggregate. Any project valued in excess of $3,000,000
shall be set by the Office of Risk Management. The policy and all endorsements
shall be addressed to St. Tammany Parish Government, Office of Risk
Management, P. O. Box 628, Covington, LA 70434.

Builder's Risk Insurance written on an “all-risk” or equivalent policy form shall be
furnished by Contractor and carried which said insurance shall be in the full value,
plus the value of subsequent contract modifications, if any, and cost of materials
supplied or installed by others, comprising 100% total value. Deductibles should
not exceed $5,000 and Contractor shall be responsible for any and all policy
deductibles. This insurance shall cover portions of the work stored off the site, and
also portions of the work in transit.

Installation Floater Insurance, on an “all-risk” form, shall be furnished by Contractor
and carried on this project for the full value of the materials, machinery, equipment
and labor for each location. The Contractor shall be responsible for any and all
policy deductibles. The Installation Floater Insurance shall provide coverage for
property owned by others and include the interests of the Owner, Contractor,
Subcontractors, and Sub-subcontractors and shall terminate only when the Project
has been accepted. St. Tammany Parish Government, P. O. Box 628, Covington,
LA 70434 shall be the first named insured on the Installation Floater Insurance.

Both the Builder’'s Risk Insurance and the Installation Floater Insurance shall
include the interests of the Owner, Contractor, Subcontractors, and sub-
subcontractors and shall terminate only when the Project has been accepted. St.
Tammany Parish Government, P. O. Box 628, Covington, LA 70434 shall be the
first named insured on the Builder’'s Risk and Installation Floater Insurance.

Contractor’s Professional Liability (errors and omissions) insurance in the sum of
at